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          Phillips Creek Ranch Hike and Bike Trail 

                          Bid No. 1205-052 
                           

 
 

 
  

ADDENDUM #1 
 

Pre-Bid Meeting Questions 
 

1. Appears sidewalk quantity is included on Page 12 and 15 of the bid form.  Is this correct?   
Sidewalk quantity has been duplicated.  Extra line item has been removed and new 
bid form issued as part of Addendum 1. 

2. Are City impact fees waived for the project?    Fees required will be typical for a City 
project.  

3. Earthwork is required to meet a PI between 8 and 40.  Does the onsite material meet this 
requirement?  Is a geotech report available?   Vista Park on-site soils are greater than 
the TXDOT Plasticity Index (PI) maximum requirement of 40.  PI’s generally range 
between 45 to 55 due to soils being within the Eagle Ford formation.  TXDOT 
general notes require the PI be reduced to 40 or less for embankment fill under the 
fire lane & parking lot pavement.  The general note section further indicates that 
lime slurry may be used to reduce the PI to acceptable levels on Sheet D.  

4. Who is responsible for testing costs?  Phillips Creek Ranch will be performing 
required testing. 

5. With the city requirement of the primary contactor doing 50% of the work, the TxDOT 
requirement of 18.2% DBE useage, and the nature of the work, it may be difficult to meet 
all of these goals.  What possibility exists for variation?   Contractor needs to make a 
good faith effort to meet the DBE/HUB goals shown in the project manual as 
required by TxDOT.   

6. Can the contractor work on Milestone 1 and Milestone 2 at the same time?  Contractor 
will be allowed to work on Milestone 1 and Milestone 2 at the same time, but must 
meet the completion times for each separately. 

7. The number of total days seems to be inconsistent between the contract schedule, the 
contract time, and the Barricade/Traffic Control bid item.  Milestone 1 must be 
completed in 60 calendar days and the entire project completed within 180 
calendar days.  Project schedule and bid item for Barricades/Traffic Control have 
been revised in Addendum 1.   

8. Pier quantities bid by EA.  Are these anticipated to be to the depth shown on the plans?  
Yes.  Pier detail 9/S1.1 was stamped by a licensed Structural Engineer and 
influenced by the soils report recommendations. 

9. Is Lime Stabilization required under the sidewalks?  Lime Stabilization is not included 
under the sidewalks. 
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10. Note existing paving at Lone Star Ranch Parkway, directly south of the intersection 
with Stonebrook Parkway will require a 14” bore for irrigation mainline. 

11. An existing 24” casing has already been provided under Canyon Ranch Road for 
the irrigation mainline.  Ref. 2/LI 3.2 

 
Project Manual Revisions 

 
 

1. Replace Project Schedule (page 4 of 228) with new provided 

2. Replace Bid Form (sheets 19-24 of 228) with new provided 

3. Special Condition 6 deleted (sheet 42 of 228) 

4. Replace General Notes Sheet A (sheet 44 of 228) with new provided 

5. Replace Special Provision Index (sheet 52 of 228) with new provided 

6. Added Special Provision 007-918 

7. Added Non-collusion Statement 

 

Additional Questions Received 
 

1. On sheet C.4 there is a mountable curb with 3' brick paver band around the west median 
on Phillips Creek Rd.  There is a detail on sheet C.6 with a 6" concrete base.  Is this 
quantity intended to be paved as concrete paving or is there another bid item for it?     
The paver band adjacent to the roll over curb occurs in the median area of the turn-
around only.  This was added as requested by the Frisco Fire Department.  There is 
a separate bid item for the modified mountable curb which includes the paver 
band.  The 6-inch concrete under the pavers and the pavers are subsidiary to the 
mountable curb bid item. 

 

 



100 2001 100-002 ROW

Complete and in place for the sum of:

Dollars and Cents per unit 7 AC -$                          

110 2001 Excavation (Roadway)

Complete and in place for the sum of:

Dollars and Cents per unit 1720 CY -$                          

110 2003 Excavation (Channel)

Complete and in place for the sum of:

Dollars and Cents per unit 23000 CY -$                          

132 2006 Embankment (Final) (Dens Cont) (Type C)

Complete and in place for the sum of:

Dollars and Cents per unit 16940 CY -$                          

132 2022 Embankment  (Vehicle) (Dens Cont) (Type C)

Complete and in place for the sum of:

Dollars and Cents per unit 7780 CY -$                          

260 2006 260-003 Lime Treatment (Exst Matl) (6") 

Complete and in place for the sum of:

Dollars and Cents per unit 1240 SY -$                          

260 2027 260-003 Lime Treatment (Exst Matl) (8") 

Complete and in place for the sum of:

Dollars and Cents per unit 3980 SY -$                          

260 2002 260-003 Lime (Hydrated Lime) (Slurry)

Complete and in place for the sum of:

Dollars and Cents per unit 155 TON -$                          

360 2023 360-003 Concrete Pavement (JRCP) (6") 

Complete and in place for the sum of:

Dollars and Cents per unit 3255 SY -$                          

360 2023 360-003 Concrete Pavement (JRCP) (5")  

Complete and in place for the sum of:

Dollars and Cents per unit 937 SY -$                          

400 2004 Cem Stabil Bkfl

Complete and in place for the sum of:

Dollars and Cents per unit
10 CY -$                          

402 2001 Trench Excavation Protection

Complete and in place for the sum of:

Dollars and Cents per unit
1030 CY -$                          

432 2077 Rip Rap (Stone Common) (Grouted) (18")

Complete and in place for the sum of:

Dollars and Cents per unit 31 CY -$                          

464 2003 464-006 RCP (Class III) ( 18")

Complete and in place for the sum of:

Dollars and Cents per unit 20 LF -$                          

PHILLIPS CREEK RANCH - STEP GRANT PROPOSAL SHEET

VISTA PARK IMPROVEMENTS (MILESTONE #1)

 Item No. 

Description 

Code

Special 

Provision Description (with Unit Price in words) Bid Total

 Unit Bid

Price Unit  Amount Bid 
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464 2004 464-006 RCP (Class III) ( 21")

Complete and in place for the sum of:

Dollars and Cents per unit 211 LF -$                          

465 2305 465-001 Inlet (Comp) (Grate) (Spl)

Complete and in place for the sum of:

Dollars and Cents per unit 2 EA -$                          

465 2001 465-001 Inlet (Compl) (Ty C) 

Complete and in place for the sum of:

Dollars and Cents per unit
1 EA -$                          

466 2305 Headwall (Special)

Complete and in place for the sum of:

Dollars and Cents per unit
2 EA -$                          

500 2001 500-005 Mobilization

Complete and in place for the sum of:

Dollars and Cents per unit
1 LS -$                          

502 2001 502-033 Barricades, Signs, and Traffic Handling

Complete and in place for the sum of:

Dollars and Cents per unit
10 EA -$                          

506 2034 506-010 Temporary Sediment Control Fence

Complete and in place for the sum of:

Dollars and Cents per unit 26903 LF -$                          

506 2016 506-010 Construction Exit (Install) (Ty 1)

Complete and in place for the sum of:

Dollars and Cents per unit 420 SY -$                          

506 2019 506-010 Construction Exit (Remove)

Complete and in place for the sum of:

Dollars and Cents per unit 420 SY -$                          

506 2041 506-010 Temp Sdmt Cont Fence (Inlet Protect)

Complete and in place for the sum of:

Dollars and Cents per unit 2 EA -$                          

529 2006 Concrete Curb (Mono) (Ty II)

Complete and in place for the sum of:

Dollars and Cents per unit 1194 LF -$                          

529 2006 Concrete Curb (Mountable)

Complete and in place for the sum of:

Dollars and Cents per unit 135 LF -$                          

644 2001 Small Roadside Sign Supports and Assemblies

Complete and in place for the sum of:

Dollars and Cents per unit 6 EA -$                          

666 2012 Refl Pvmt Mrk Ty I (W) (4") (SLD) (100 mil)

Complete and in place for the sum of:

Dollars and Cents per unit 1114 LF -$                          

666 2288 Ref Pvmt Mrk Ty II (Red) (No Park Lane)

Complete and in place for the sum of:

Dollars and Cents per unit 1604 LF -$                          

668 2002 Prefab Pav Mrk (Acc Prk)(Blu & Wht) Lrg 

Complete and in place for the sum of:
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Dollars and Cents per unit 2 LF -$                          

678 2001 Pav Surf Prep for Mrk (4")

Complete and in place for the sum of:

Dollars and Cents per unit 2718 LF -$                          

678 2049 Pav Surf Prep For Mrk (Accessible Parking Symbol)   

Complete and in place for the sum of:

Dollars and Cents per unit 2 LF -$                          

5434 2001 Wheel Stops

Complete and in place for the sum of:

Dollars and Cents per unit 20 EA -$                          

071300 10 Mil Poly 6' width behind Concrete Pavement

Complete and in place for the sum of:

Dollars and Cents per unit 1015 SY -$                          

321112 Moisture Conditioning

Complete and in place for the sum of:

Dollars and Cents per unit 6310 SY -$                          

162 2002 Block Sodding

Complete and in place for the sum of:

Dollars and Cents per unit 8990 SY -$                          

164 2023 164-002 Cell Fbr Mlch Seed (Perm) (Rural) (Clay)

Complete and in place for the sum of:

Dollars and Cents per unit 136050 SY -$                          

170 2001 Irrigation System

Complete and in place for the sum of:

Dollars and Cents per unit 1 LS -$                          

192 2027 Plant Material (100 Gal)

Complete and in place for the sum of:

Dollars and Cents per unit 735 EA -$                          

192 2026 Plant Material (65 Gal) (Tree)

Complete and in place for the sum of:

Dollars and Cents per unit 132 EA -$                          

192 2080 Plant Material (Min. 6" caliper)(Tree)

Complete and in place for the sum of:

Dollars and Cents per unit 7 EA -$                          

423 2025 Retaining Wall (Special)

Complete and in place for the sum of:

Dollars and Cents per unit 8775 SF -$                          

531 2024 Conc Sidewalk (5")

Complete and in place for the sum of:

Dollars and Cents per unit 27990 SY -$                          

531 2010 Curb Ramps (Type 7) 

Complete and in place for the sum of:

Dollars and Cents per unit 8 EA -$                          

Bid Total

 Unit

Price 

Special 

Provision Item No. 

Description 

Code Description Unit

TRAIL IMPROVEMENTS (MILESTONE #2)

 Amount 
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531 2040 Curb Ramps (Type 5)

Complete and in place for the sum of:

Dollars and Cents per unit 1 EA -$                          

531 2010 Curb Ramps (Type 7) 

Complete and in place for the sum of:

Dollars and Cents per unit 28 EA -$                          

26 05 34 2044 3/4" Rigid Conduit

Complete and in place for the sum of:

Dollars and Cents per unit 10 LF -$                          

26 05 34 2046 1" Rigid Conduit

Complete and in place for the sum of:

Dollars and Cents per unit 10 LF -$                          

26 05 34 2012 1"  PVC Conduit

Complete and in place for the sum of:

Dollars and Cents per unit 2376 LF -$                          

26 05 34 2016 1 1/2" PVC Conduit

Complete and in place for the sum of:

Dollars and Cents per unit 3076 LF -$                          

26 05 34 2018 2" PVC Conduit

Complete and in place for the sum of:

Dollars and Cents per unit 13136 LF -$                          

26 05 34 3 1/2" PVC Conduit

Complete and in place for the sum of:

Dollars and Cents per unit 360 LF -$                          

26 05 00 2004 #2 AWG THHN Copper Conductor

Complete and in place for the sum of:

Dollars and Cents per unit 14508 LF -$                          

26 05 00 #1/0 AWG THHN Copper Conductor

Complete and in place for the sum of:

Dollars and Cents per unit
11100 LF -$                          

26 05 00 #3/0 AWG THHN Copper Conductor

Complete and in place for the sum of:

Dollars and Cents per unit
14940 LF -$                          

26 05 00 2014 #10 AWG THHN Copper Conductor

Complete and in place for the sum of:

Dollars and Cents per unit 3470 LF -$                          

26 05 00 2012 #8 AWG THHN Copper Conductor

Complete and in place for the sum of:

Dollars and Cents per unit 6268 LF -$                          

26 05 00 2010 #6 AWG THHN Copper Conductor

Complete and in place for the sum of:

Dollars and Cents per unit 3588 LF -$                          
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26 05 00 2008 #4 AWG THHN Copper Conductor

Complete and in place for the sum of:

Dollars and Cents per unit 3900 LF -$                          

26 24 16 Panelboard HA: 480Y/277, 225A, 24 Circuits

Complete and in place for the sum of:

Dollars and Cents per unit 1 EA -$                          

26 24 16 Panelboard LA: 208Y/120, 50A, 24 Circuits

Complete and in place for the sum of:

Dollars and Cents per unit 1 EA -$                          

26 24 16 Lighting Relay Control System

Complete and in place for the sum of:

Dollars and Cents per unit 1 EA -$                          

26 22 00 TRLA Transformer: 15 KVA, 480 Primary, 208 Secondary, Dry

Complete and in place for the sum of:

Dollars and Cents per unit 1 EA -$                          

26 05 29 Unistrut For Panelboard

Complete and in place for the sum of:

Dollars and Cents per unit 16 EA -$                          

03 36 00 Colored Textured Conc (5")

Complete and in place for the sum of:

Dollars and Cents per unit 420 SY -$                          

05 52 00 M.3 - Steel guardrail at boardwalk

Complete and in place for the sum of:

Dollars and Cents per unit 425 LF -$                          

265620 L.1 - Trapezoidal illuminated bollard

Complete and in place for the sum of:

Dollars and Cents per unit 17 EA -$                          

265620 L.2 - Sconce lighting - mounted on guardrail

Complete and in place for the sum of:

Dollars and Cents per unit 41 EA -$                          

265619 L.3 - Pole top lights

Complete and in place for the sum of:

Dollars and Cents per unit 11 EA -$                          

265619 L.4 - Pole top lights - double

Complete and in place for the sum of:

Dollars and Cents per unit 4 EA -$                          
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265620 L.5 - Tree uplight - in grade mount (2 at each Transplant Tree)

Complete and in place for the sum of:

Dollars and Cents per unit 6 EA -$                          

12 93 00 Backless bench - Landscape Forms - Arcata

Complete and in place for the sum of:

Dollars and Cents per unit 12 EA -$                          

033101 Drilled Shaft Foundation

Complete and in place for the sum of:

Dollars and Cents per unit 82 EA -$                          

321650 Conc Sidewalk (5")

Complete and in place for the sum of:

Dollars and Cents per unit 27990 SY -$                          

321650 Concrete slab at Vista Park Lake Bottom

Complete and in place for the sum of:

Dollars and Cents per unit 13050 SF -$                          

329600 T -  Transplant Live Oak 

Complete and in place for the sum of:

Dollars and Cents per unit 3 EA -$                          

33 00 15 S.5 - Mexican Beach Pebble

Complete and in place for the sum of:

Dollars and Cents per unit 1 TON -$                          

PROJECT TOTAL -$                          

                                                                                                                                                                                                            

                                                                                                                                                                                                            

                                                                                                              

                                                                                                              

Title:                                                                                                               

By:

Exceptions and Notes:

Contractor (Firm Name)

                                                                                                    

(Project Total in Words)
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ATTACHMENT E, FORM 2 – NON-COLLUSION AFFIDAVIT  PAGE E- 6 

FORM 2 

NON-COLLUSION AFFIDAVIT* 

 

STATE OF     ) 

      )ss: 

COUNTY OF    ) 

Each of the undersigned, being first duly sworn, deposes and says that: 

A. __________ is the __________ of __________ and __________ is the __________ of 

__________, which entity(ies) are the __________ of __________, the entity making the 

foregoing Proposal. 

B. The Proposal is not made in the interest of, or on behalf of, any undisclosed person, 

partnership, company, association, organization, joint venture, limited liability company 

or corporation; the Proposal is genuine and not collusive or sham; the Proposer has not 

directly or indirectly induced or solicited any other Proposer to put in a false or sham 

Proposal, and has not directly or indirectly colluded, conspired, connived or agreed with 

any Proposer or anyone else to put in a sham Proposal or that anyone shall refrain from 

proposing; the Proposer has not in any manner, directly or indirectly, sought by 

agreement, communication or conference with anyone to fix the prices of the Proposer or 

any other Proposer, or to fix any overhead, profit or cost element included in the 

Proposal, or of that of any other Proposer, or to secure any advantage against TxDOT or 

anyone interested in the proposed Agreement or Project; all statements contained in the 

Proposal are true; and, further, the Proposer has not, directly or indirectly, submitted its 

prices or any breakdown thereof, or the contents thereof, or divulged information or data 

relative thereto, or paid, and will not pay, any fee to any corporation, partnership, 

company, association, joint venture, limited liability company, organization, Proposal 

depository or any member, partner, joint venture member or agent thereof to effectuate a 

collusive or sham Proposal. 

C. The Proposer will not, directly or indirectly, divulge information or data regarding the 

price or other terms of its Proposal to any other Proposer, or seek to obtain information 

or data regarding the price or other terms of any other Proposal, until after award of the 

Agreement or rejection of all Proposals and cancellation of the Request for Proposals. 

In accordance with Section 635.112(f) of Title 23 of the Code of Federal Regulations, failure to 

submit this executed statement as part of the Proposal will make the Proposal nonresponsive and 

not eligible for award consideration. 

*  Initially capitalized terms not otherwise defined herein shall have the meaning set forth in the 

Instructions to Proposers or Agreement, as appropriate.  

 

[signature page follows] 
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�

�

� � � �

� �

� � � � � � � � � � � � � �
(Signature)     (Signature) 

 

 

              

(Name printed)     (Name printed) 

 

 

              

(Title)      (Title) 

    

Subscribed and sworn to before me this       day of    , 201___. 

 

             

      Notary Public in and for said County and 

State 

 

[Seal] 

My commission expires:   . 

�

[Duplicate or modify this form as necessary so that it accurately describes the entity making the 

Proposal and so that it is signed on behalf of all partners, members or joint venturers of the 

Proposer.]



 1-4 007---918 
  11-11 

2004 Specifications 

SPECIAL PROVISION 

007---918 

Legal Relations and Responsibilities 
 

For this project, Item 7, “Legal Relations and Responsibilities” of the Standard Specifications, is 
hereby amended with respect to the clauses cited below, and no other clauses or requirements of 
this Item are waived or changed hereby. 

Article 7.4.  Insurance and Bonds is voided and replaced by the following: 
 
As specified in Article 3.4, “Execution of Contract,” provide the Department with a Certificate 
of Insurance verifying the types and amounts of coverage shown in Table 1. The Certificate of 
Insurance must be in a form approved by the Texas Department of Insurance Any Certificate of 
Insurance provided shall be available for public inspection. 

Table 1 

Insurance Requirements 

Type of Insurance Amount of Coverage 

Commercial General Liability Insurance 
 

Not Less Than: 
$600,000 each occurrence 
 

Business Automobile Policy Not Less Than: 
$600,000 combined single limit 
 

Workers’ Compensation 
 

Not Less Than: 
Statutory 

All Risk Builder’s Risk Insurance 
(For building-facilities contracts only) 

100% of Contract Price 

 

By signing the Contract, the Contractor certifies compliance with all applicable laws, rules, and 
regulations pertaining to workers’ compensation insurance or legitimate alternates. This 
certification includes all subcontractors. Pay all deductibles stated in the policy. Subcontractors 
must meet the requirements of Table 1 either through their own coverage or through the 
Contractor’s coverage. 

Insurances must cover the contracted work for the duration of the Contract and must remain in 
effect until final acceptance.  Failure to obtain and maintain insurance for the contracted work 
may result in suspension of work or default of the Contract.  If the insurance expires and 
coverage lapses for any reason, stop all work until the Department receives an acceptable 
Certificate of Insurance. 

The Workers’ Compensation policy must include a waiver of subrogation endorsement in favor 
of the State. 
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For building-facilities contracts, provide All Risk Builder's Risk Insurance to protect the 
Department against loss by storm, fire or extended coverage perils on work and materials 
intended for use on the project including the adjacent structure. Name the Department under the 
Lost Payable Clause. 

Provide a substitute Surety on the Contract bonds in the original full Contract amount within 15 
days of notification if the Surety is declared bankrupt or insolvent, the Surety’s underwriting 
limitation drops below the Contract amount or the Surety’s right to do business is terminated by 
the State. The substitute Surety must be authorized by the laws of the State and acceptable to the 
Department. Work will be suspended until a substitute Surety is provided. Working day charges 
will be suspended for 15 days or until an acceptable Surety is provided, whichever is sooner. 

Article 7.8. Hauling and Loads on Roadways and Structures is supplemented by the 
following: 

D.  Stockpiling of Materials.  Do not store or stockpile material on bridge structures without 
written permission. If required, submit a structural analysis and supporting documentation by a 
licensed professional engineer for review by the Engineer. Permission may be granted if the 
Engineer finds that no damage or overstresses in excess of those normally allowed for occasional 
overweight loads will result to structures that will remain in use after Contract completion. 
Provide temporary matting or other protective measures as directed. 

Article 7.14. Contractor’s Responsibility for Work, Section B. Appurtenances is voided and 
replaced by the following:  

B. Appurtenances. 

 

1.   Unreimbursed Repair. Except for destruction (not reusable) due to hurricanes, 
reimbursement will not be made for repair of damage to the following temporary 
appurtenances, regardless of cause: 

•   signs, 

•   barricades, 

•   changeable message signs, and 

•   other work zone traffic control devices. 

Crash cushion attenuators and guardrail end treatments are the exception to the above 
listing and are to be reimbursed in accordance with Section 7.14.B.2, “Reimbursed 
Repair.” 

For the devices listed in this section, reimbursement may be made for damage due to 
hurricanes. Where the contractor retains replaced appurtenances after completion of 
the project, the Department will limit the reimbursement to the cost that is above the 
salvage value at the end of the project. 

 
2.   Reimbursed Repair. Reimbursement will be made for repair of damage due to the 

causes listed in Section 7.14.A, “Reimbursable Repair,” to appurtenances (including 
temporary and permanent crash cushion attenuators and guardrail end treatments). 
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Article 7.15. Electrical Requirements, Section A. Definitions, Section 3. Certified Person is 
voided and replaced by the following: 

3. Certified Person.  A certified person is a person who has passed the test from the TxDOT 
course TRF450, “TxDOT Roadway Illumination and Electrical Installations” or other 
courses as approved by the Traffic Operations Division. Submit a current and valid TRF 
certification upon request. On June 1, 2011, Texas Engineering Extension Service (TEEX) 
certifications for “TxDOT Electrical Systems” course will no longer be accepted. All TRF 
450 certifications that have been issued for “TxDOT Roadway Illumination and Electrical 
Installations” course that expire before June 1, 2011 will be accepted until June 1, 2011.  

Article 7.15. Electrical Requirements, Section A. Definitions, Section 4. Licensed 

Electrician is voided and replaced by the following:  

4. Licensed Electrician. A licensed electrician is a person with a current and valid 
unrestricted master electrical license, or unrestricted journeyman electrical license that is 
supervised or directed by an unrestricted master electrician. An unrestricted master 
electrician need not be on the work locations at all times electrical work is being done, but 
the unrestricted master electrician must approve work performed by the unrestricted 
journeyman. Licensed electrician requirements by city ordinances do not apply to on state 
system work.  

The unrestricted journeyman and unrestricted master electrical licenses must be issued by the 
Texas Department of Licensing and Regulation or by a city in Texas with a population of 50,000 
or greater that issues licenses based on passing a written test and demonstrating experience. 

The Engineer may accept other states’ electrical licenses. Submit documentation of the 
requirements for obtaining that license. Acceptance of the license will be based on sufficient 
evidence that the license was issued based on: 

 passing a test based on the NEC similar to that used by Texas licensing officials, and 

 sufficient electrical experience commensurate with general standards for an unrestricted   
master and unrestricted journeyman electrician in the State of Texas. 

Article 7.19. Preservation of Cultural and Natural Resources and the Environment is 
supplemented by the following: 
 
G. Asbestos Containing Material. In Texas, the Department of State Health Services (DSHS), 
Asbestos Programs Branch, is responsible for administering the requirements of the National 
Emissions Standards for Hazardous Air Pollutants, 40 CFR, Subpart M (NESHAP) and the 
Texas Asbestos Health Protection Rules (TAHPR). Based on EPA guidance and regulatory 
background information, bridges are considered to be a regulated “facility” under NESHAP. 
Therefore, federal standards for demolition and renovation apply. 
 
Provide notice to the Department of demolition or renovation to the structures listed in the plans 
at least 30 calendar days prior to initiating demolition or renovation of each structure or load 
bearing member. Provide the scheduled start and completion date of structure demolition, 
renovation, or removal. 
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When demolition, renovation, or removal of load bearing members is planned for several phases, 
provide the start and completion dates identified by separate phases. 
 
DSHS requires that notifications be postmarked at least 10 working days prior to initiating 
demolition or renovation. If the date of actual demolition, renovation, or removal is changed, the 
Department will be required to notify DSHS at least 10 days in advance of the work. This 
notification is also required when a previously scheduled (notification sent to DSHS) demolition, 
renovation or removal is delayed. Therefore, if the date of actual demolition, renovation, or 
removal is changed, provide the Engineer, in writing, the revised dates in sufficient time to allow 
for the Department’s notification to DSHS to be postmarked at least 10 days in advance of the 
actual work.  
 
Failure to provide the above information may require the temporary suspension of work under 
Article 8.4, “Temporary Suspension of Work or Working Day Charges,” due to reasons under 
the control of the Contractor. The Department retains the right to determine the actual advance 
notice needed for the change in date to address post office business days and staff availability. 

Article 7.20, Agricultural Irrigation.  This Item is supplemented by the following: 

Regulate the sequence of work and make provisions as necessary to provide for agricultural 
irrigation or drainage during the work. Meet with the Irrigation District or land owner to 
determine the proper time and sequence when irrigation demands will permit shutting-off water 
flows to perform work. 

Unless otherwise provided on the plans, the work required by these provisions will not be paid 
for directly but shall be considered as subsidiary work pertaining to the various bid items of this 
contract. 

 



Section 2 - Contract Requirements - SC 1 - Special Conditions 

 

SC 1 - LOCATION 

 

The project is located in Frisco, Tx (Denton County) along Stonebrook Parkway, Lone Star Ranch 

Parkway, and Lebanon Road between F.M. 423 and Teel Road.  

  

  

  

  

  

 . 

 

SC 2 - PROJECT DESCRIPTION 

 

The work to be performed under the provisions of these Contract Documents consists of: Hike and Bike 

trail improvements, community sidewalk improvements, Phillips Creek Road and Vista Park lake 

development, landscape and irrigation.   

  

  

  

  

  

 . 

  

SC 3 - COMPLIANCE WITH CONTRACT DOCUMENTS 

 

The CONTRACTOR agrees to comply with the requirements of the Contract Documents, all approved 

modifications thereof, and additions and alterations thereto approved in writing by the OWNER.  The 

burden of proof of such compliance shall be upon the CONTRACTOR to show that it has complied with 

the said requirements of the Contract Documents, approved modifications thereof and all approved 

additions and alterations thereto. 

 

SC 4 - MINIMUM WAGE RATES 

 

The prevailing wage rates as adopted by City Resolution are determined applicable for this project and are 

made a part of these Contract Documents.  Not less than these rates must be paid on this project. 

  

SC 5 - PROJECT SIGNS 

 

The Contractor shall supply 0 project signs in accordance with the details attached at the end of these 

special conditions. 

 

SC 6 - WORK WITH OWN FORCES 

 

The CONTRACTOR shall perform with its own forces work of a value of not less than 50% of the 

contract amount.— 

 

SC 7 - FIELD OFFICE: 

 

The CONTRACTOR [will not] be required to furnish a field office on this contract.   

 

SC 8 - CLEAN-UP: 



Project Number: STP 2011 (233) TE  Control:  0918-46-260 
 
County: Denton    
 
Highway: Lebanon Rd, Lone Star Ranch Pkwy, Stonebrook Pkwy 
 

                                                      

SP000-003 – Notice to all Bidders 
SP000-004 – Notice of Requirement for Affirmative Action to Ensure Equal Employment
 Opportunity 
SP000-006 – Standard Federal Equal Employment Opportunity Construction Contract
 Specifications (Executive Order 11246) 
SP000-009 – Certification of Nondiscrimination in Employment 
SP000-011 – Department Division Mailing and Physical Address 
SP000-1483 – Notice of Changes to U.S. Department of Labor Required Payroll Information 
Disadvantaged Business Enterprises Requirements  
SP000-1966 – Disadvantaged Business Enterprise in Federal Aid Contracts (000--2329) 
            (000--2332)                         
SP000-2329 – Partnering 
SP000-2332 – Schedule of Liquidated Damages 
SP001-015 – Definition of Terms 
SP004-017 – Scope of Work (003---033) (004---017) 
SP005-004 – Control of Work 
SP006-030 – Control of Materials 
SP008-119 – Prosecution and Progress 
SP009-015 – Measurement and Payment (009---009) 
S.P. to ITEM 100 (100-002) 
S.P. to ITEM 164 (164-002) 
S.P. to ITEM 166 (166-001) 
S.P. to ITEM 247 (247-033) 
S.P. to ITEM 260 (260-003) 
S.P. to ITEM 300 (300-039) 
S.P. to ITEM 316 (316-016) 
S.P. to ITEM 360 (360-003) 
S.P. to ITEM 420 (420-002) 
S.P. to ITEM 421 (421-035)  
S.P. to ITEM 440 (440-006) 
S.P. to ITEM 441 (441-007) 
S.P. to ITEM 442 (442-016) 
S.P. to ITEM 464 (464-006) 
S.P. to ITEM 465 (465-001) 
S.P. to ITEM 476 (476-003) 
S.P. to ITEM 500 (500-005) 
S.P. to ITEM 502 (502-033) 
S.P. to ITEM 506 (506-010) 
S.P. to ITEM 643 (643-001) 
 
Special Specifications – Supplemental Specifications applicable to the Contract not covered by 
Standard TxDOT Specifications 
 
SECTION 03 36 00 - Special Concrete Finishes 
SECTION 05 52 00 – Metal Railings 
SECTION 09 90 00 – High-Performance Coatings 
SECTION 12 93 00 – Site Furnishings 
SECTION 13 12 13 – Floating Fountain Equipment 

SP007-918 - Legal Relations and Responsibilities



ID PHILLIPS CREEK RANCH TIMELINE Duration Start Finish

1 Phillips Creek Ranch TxDOT Grant Schedule 976 days Thu 6/10/10 Sat 2/9/13

2 Milestone #1-(Phillips Creek Road) 77 days Tue 8/14/12 Mon 10/29/12

3 Set up traffic control 1 day Tue 8/14/12 Tue 8/14/12

4 Erosion Control 1 day Wed 8/15/12 Wed 8/15/12

5 Rough grading/excavation 21 days Thu 8/16/12 Wed 9/5/12

6 Install Drainage Pipe 14 days Thu 9/6/12 Wed 9/19/12

7 Install Drainage headwalls and inlets 5 days Thu 9/20/12 Mon 9/24/12

8 Moisture conditioning/liming 21 days Tue 9/25/12 Mon 10/15/12

9 Pavement 14 days Tue 10/16/12 Mon 10/29/12

10 Milestone #2-(Hike & Bike Trail & Landscape Improvements) 976 days Thu 6/10/10 Sat 2/9/13

11 Fine grading 14 days Tue 10/30/12 Mon 11/12/12

12 Install Irrigation 45 days Tue 11/13/12 Thu 12/27/12

13 Construct Hike and Bike Trails 28 days Tue 10/30/12 Mon 11/26/12

14 Install turf landscaping 21 days Tue 11/27/12 Mon 12/17/12

15 Install ornamental and tree landscaping 33 days Tue 12/18/12 Sat 1/19/13

16 Punch list items 21 days Sun 1/20/13 Sat 2/9/13

17

18 Total number of Calendar Days 180 days Tue 7/24/12 Sat 1/19/13

19 0 days Thu 6/10/10 Thu 6/10/10
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Project: PCR Test Project
Date: Thu 7/12/12










































































































